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The effective date of this task s February 16, 2000C.
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_Ne.1 .No. 2 X_Neo.3 . wNo. 2 . No. B
Cost 10% 80% . 28% 25% Sb
Bohedule 15% 26% 25% 60% %
Technical 78% 26% | 80% 20% %
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The target cost of this task order is $_184,715

The target fee of this task orderis ¢___ 11,838 .
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TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

U IR T C TN CI TS

O Al AN

NASS- TASK NO.  AMENDMENT

99124 201 A

ASS Group, Inc. 561-218-80-20-89 00

TASK TITLE: (NTE 80 characters; include Project name)

TDRS Command and Data Handling Engmeermg '
5N A g : , ——
i

ASSISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR}) DATE V QRG MAIL PHONE
CODE CO0E

0" N
Terrence Smith W/,/ _ | 22721 | 561 | 561 | 301-286-0651

BRANCH HEAD m DATE cooE PHONE
Robert S. Stone /& \ 2‘27’0/ 561 301-286-5659
CONTRACTING OFFICER’ {TECHNICAL REPRESENTA yl DATE 7 P CODE PHONE

"Robert S. Lebair, Jr. (% ’%/ _3{2%7 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GS OR gé FTWARE? CONTRACTING OFFI QUALITY REP/ ’ DESIGNATED FAM:
‘IF YES, NEED CODE 303 CONCURRENCE NEXT CLQCKI -

Larry Moore

[X] NO (] YES

The contractor shall identify and explain the reason for any deviations, exceptions, {To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the i C.0. Requested Quote on:
. tachnical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. {X]NO [ ]YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ]1NO [ ] YES {X] N/A

Government Furnished Property/Facilities: {X] NO { 1 YES -- SEE LIST OF GFP {offsite only) / FACILITIES {onsite only)

Onsite Performance: { 1NO [X] YES If yes: [X] TOTAL { ] PARTIAL
_ » If partial, indicate onsite work in SOW by asterisk (*)

ziltance Plan Attached: [ X1 NO [ ) YES
_.ilighted Contract Clauses: {to be completed by Contracting Officer]

Per Clause H.14, Task Ordering Procedure, subparagraph: '(f), the
effective date of this task order shall be 2/16/00.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

__ No.1 _ No.2 _X_No.3 _ No.4 ___No.5
Cost 10% 50% - 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% % p

(To be completed by Contracting Officer)
The target cost of this task order is $ 176,655 /

The target fee of this task order is $ 11,322 .V

The total target cost and target fee of this task order as contemplated by the Incentive Fee

slause of this contractis $ 187.977

The maximum feeis $ 16,547 .
"he minimum fee is $0.

'S TASK ASSIGNMENT IS /S'SUED AC CORDINC TO THE CONTRACT CLAUSE *TASK ASSIGNMENTS AND REPORTS®

74&(/)«, /Q e 3(0/ [t Theress 3 Becker

TYPED NAME CONTRACT!NG OFFICER

IGNATURE OF CONTRACY]NG OFFICER DATE

AUTHORIZED SIGNATURE
FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSQLETE)}
1BUTION: GONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

O A U S A N e O . N
NASS- TASK NO. AMENDMENT

99124 201 A

Function 2.D.5

QSS Group, Inc.

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

Command and Data Handling {C&DH) Engineering analyzing the design, development, fabrication, test, deployment, and
operation of the TDRS space, ground and launch segments. This activity includes review, analysis and evaluation of the
Prime Contractor's C&DH design including the functional, performance, and operational aspects to establish compliance
with Project requirements. This activity maintains analysis of the appropriate Prime Contractors C&DH budgets
including data storage, data rates, and other associated budgets as directed by the Project to assure compliance with

. requirements. This activity provides for the review, analysis and development of recommendations dealing with C&DH
Interface Control Documents and C&DH faunch vehicle interfaces. This activity requires the leadership/participation in
Prime Contractor and launch vehicle supplier design, development, and test reviews to resolve issues and assure

contract performance. -

C&DH Subsystem Payload Enginéering analyzing the design, development, fabrication, test and integration of the C&DH
payload subsystem. This activity requires the analysis and review of specifications, drawings, performance reports,

i test plans and demonstrations at the C&DH subsystem component level by the Prime Contractor to: 1) ensure compliance
! with requirements, 2) assure quality, 3) ensure compatibility with system requirements, 4} assure performance in the

i operating environment. This activity also provides the development and operation of simulations of payload C&DH

i performance.

C&DH Operations engineering analyzing the TDRS flight C&DH architecture design and performance, and the C&DH
digital design and performance.

Launch and on-orbit C&DH operations engineering analyzing the documentation, plans, procedures, test and telemetry

tn verify proper C&DH performance. This activity requires the review, analysis, and development of recommendations
‘ing with launch, deployment, on-orbit test, and control center functions. The activity may require the assessment of

. .omalies and developing recommended courses of action. In addition, this activity includes preparing and reviewing

prelaunch testing and integrated simulation activities; monitoring flight C&DH performance and providing assessments

of data and C&DH anomalies and recommending courses of action; and providing assessments of on-orbit tests and

control center operations and recommending courses of action to assure compliance with C&DH performance

i

requirements. .

CHANGE ORDER:

Task End Date is amended from 2/1/01 to 1/16/01.

'

PERFORMANCE SPECIFICATIONS:
Progress Reports and Trip Reports shall summarize personal interfaces, content of meeting/review attended, and

analyses of spacecraft progress, problems/issues and test results. i
Major activities shall be clearly summarized and analyzed with rationale included.

APPLICABLE DOCUMENTS:
None.

TASK END DATE: 1/16/01

MILESTONES/DELIVERABLES AND DATES:

Progress Reports: Weekly, submitted both the TDRS Project as well as to ATR.

Trip Reports: Within 3 business days after completion- of travel, submitted both to Project as well as to ATR.
Special Reports needed by the Project shall be prepared according to the schedule established by TDRS Project

Management and submitted both toc Project as well as to ATR.
Action Items assigned to this activity shall be dispositioned in a timely manner.

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above. .
Technical: Major activities shall be clearly summarized and analyzed with rationaie included.

FINAL DELIVERY DESTINATION {(NAME, BLDG, ROOM):
Anthony Comberiate, building 12, room C4F

€C FORM 703-1845a



